STATE OF CALIFORNIA

BID OPENING DATE
CONTRACT NUMBER
11-IMP-98-35.4/37.6

1,120,000
NUMBER OF BIDDERS 2 905,000.00

PROGRAM ELEMENTS

737,270.00

1,093,657.00

D SUMMARY DEPARTMENT

IN IMPERIAL COUNTY NEAR CALEXICO

FROM 0.3 KM EAST OF COLE ROAD
TO ANDERHOLT ROAD

WIDEN EXISTING HIGHWAY

DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
FUND TOTAL
ENGINEERS EST

AMOUNT UNDER 167,730.00

TOTAL NUMBER OF WORKING DAYS

B1D245

PAGE 1
08/03/01
CONTRACT CODE "B *
28 CONTRACT ITEMS

OF TRANSPORTATION

FEDERAL AID AC-P098-(019)E
STP-P098-(019)E

100
PERCENT UNDER EST 18.53

BIDDER INFORMATION (NAME/ADDRESS/LOCATION)

GRANITE CONSTRUCTION COMPANY

P O BOX 50085

WATSONVILLE CA 95077-5085
SULLY MILLER CONTRACTING
COMPANY

17540 TURNER ROAD
VICTORVILLE CA 92801

831 724-1011
00000089
FAX 831 768-4021

760 241-3185
00747612
FAX 760 243-8056



11-060704 B1D245
11-1IMP-98-3 PAGE 2
08/02/01 08/03/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 L A SIGNAL TRAFFIC CONTROL AND ELECTRICAL (PARTIAL)
INDUSTRY CA

PAVEMENT RECYCLING SYSTEMS

RIVERSIDE CA

QUALITY HYDROSEEDING AND RESTORATION
ROMONA CA

STATEWIDE SAFETY AND SIGNS

PISMO BEACH CA

SUDHAKAR COMPANY INC

RIALTO CA

COLD PLANE ASPHALT

TEMPORARY EROSION CONTROL

CONSTRUCTION AREA SIGNS

STRIPING



11-060704 B1D245

11-1IMP-98-3 PAGE 3
08/02/01 08/03/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 PRSI COLD PLANE
RIVERSIDE CA
QUALITY HYDROSEEDING EROSION CONTROL
RAMONA CA
SELECT ELECTRIC ELECTRICAL
SPRING VALLEY CA
STATEWIDE SAFETY AND SIGNS CONSTRUCTION AREA SIGNS
PISMO BEACH CA
SUDHAKAR COMPANY STRIPING

RIALTO CA



11-060704 B1D245

11-IMP-98-3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/02/01 08/03/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074023 TEMPORARY EROSION CONTROL M2 6,200 .45 2,790.00
2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 4,820.00* 4,820.00
3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 14,000.00* 14,000.00
4 (S) 021653 TRAFFIC PLASTIC DRUM EA 16 68.00 1,088.00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 4 7,000.00 28,000.00
6 (S) 129000 TEMPORARY RAILING (TYPE K) M 2,080 26.53 55,182.40
7 (S) 129110 TEMPORARY CRASH CUSHION EA 84 196.00 16,464.00
8 150710 REMOVE TRAFFIC STRIPE M2 270 24.00 6,480.00
9 150742 REMOVE ROADSIDE SIGN EA 1 63.00 63.00
10 152299 RESET MILEPOST MARKER EA 2 95.00 190.00
11 152390 RELOCATE ROADSIDE SIGN EA 2 105.00 210.00
12 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,330 2.50 10,825.00
(45 MM MAXIMUM)
13 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5,000.00* 5,000.00
14 190101 ROADWAY EXCAVAT ION M3 5,480 5.00 27,400.00
15 260201 CLASS 2 AGGREGATE BASE M3 4,740 55.00 260,700.00
16 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 1.5 1,300.00 1,950.00
17 390102 ASPHALT CONCRETE (TYPE A) TONN 3,500 60.00 210,000.00
18 397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 3 300.00 900.00
19 566011 ROADSIDE SIGN - ONE POST EA 13 160.00 2,080.00
20 021654 DRY WELL EA 4 5,000.00 20,000.00
21 820107 DELINEATOR (CLASS 1) EA 9 35.00 315.00
22 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 39 38.00 1,482.00
23 (S) 840656 PAINT TRAFFIC STRIPE (2-COAT) M 7,290 .84 6,123.60
24 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1,660 1.50 2,490.00
25 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 5,180 3.15 16,317.00
26 (S) 021655 MODIFY TRAFFIC MONITORING STATION LS LUMP SUM 11,200.00* 11,200.00
(LOCATION 1)
27 (S) 021656 MODIFY TRAFFIC MONITORING STATION LS LUMP SUM 5,200.00* 5,200.00
(LOCATION 2)
28 999990 MOBILIZATION LS LUMP SUM 26,000.00* 26,000.00

TOTAL 737,270.00



11-060704 BID245
11-IMP-98-3 SUMMARY OF REMAINING BIDDERS PAGE 5
08/02/01 08/03/01
I _______________________________
ITEM| SECOND
I BID AMOUNT
I _______________________________
1] 4.00 24800.00
2 | 6,500.00* 650000
3| 50,000.00* 50000.00
4 | 750.00 12000.00
5 | 10,500.00 42000.00
6 | 60.00 124800.00
7 | 200.00 16800.00
8 | 50.00 13500.00
9 | 115.00 115.00
10 | 35.00 70.00
11 | 140.00 280.00
12 | 3.00 12990.00
13 | 5,000.00* 5000.00
14 | 22.00 120560.00
15 | 52.00 246480.00
16 | 285.00 427 .50
17 | 65.00 227500.00
18 | 285.00 855.00
19 | 225.00 2925.00
20 | 15,000.00 60000.00
21 | 35.00 315.00
22 | 82.00 3198.00
23 | 1.35 9841.50
24 | 1.20 1992.00
25 | 1.60 8288.00
26 | 4,500.00* 4500.00
27 | 4,000.00* 4000.00
28 | 93,920.00* 93920.00
TOT 1,093,657.00



